SCHEDULE COF PAY | TEMS PAGE 1

CALL CRDER : 140 CONTRACT ID : R-27195-A
LETTI NG DATE :

| TEM NO. DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105 06845 CONSTRUCTI ON ENG| NEERI NG LUVP LUWP
2 105-07039 FIELD OFFI CE, B 12. 000 MCS
3 106-03285 FA LED MATER AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WY LUVP LUVP
7 202-02271 HEADWALL, REMOVE 12. 000 EACH
8 202-74035 SIGN, REMOVE 13. 000 EACH
9 202-91385 I NLET, REMOVE 3. 000 EACH
10 202-96133 Pl PE, REMOVE 178. 000 m
11  203-02000 EXCAVATI ON,  COMVON 8, 846. 000 n8
12 205- 06932 TEMPORARY CHECK DAM STRAW BALES 200. 000 m
13  205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2. 000 EACH
14 205-06937 TEMPORARY SI LT FENCE 519. 000 m
15 207- 07500 SUBGRADE TREATMENT, TYPE C 11, 104. 000 ne
16 211-07454 STRUCTURE BACKFI LL 183. 000 n8
17 301-07448 OCOMPACTED AGGREGATE, NO. 53, BASE 3, 463. 000 My
18 303- 07449 COVPACTED AGGREGATE, NO. 73 18. 000 My
19 304- 07490 HVA PATCHI NG TYPE B 23. 000 My
20 306- 08033 MLLING ASPHALT, 25 nm 5, 200. 000 ne
21 401-07320 QU QAHVA, 1, 64, SURFACE, 9.5 nm 488. 000 My
22 401-07333 QC/ QAHVA, 2. 76, SURFACE, 9.5 nm 360. 000 My
23 401-07335 QC/ QA HVA, 4, 76, SURFACE, 9.5 mm 688. 000 My
24 401-07402 QC/ QA HVA, 2, 76, |NTERVEDI ATE, 19.0 mm 600. 000 My
25  401-07404 QC QA-HVA, 4, 76, |NTERVEDI ATE, 19.0 MM 990. 000 My
26 401-07406 QC/ QA HVA, 1, 64, BASE, 25.0 M 854. 000 My
27 401-07407 QC QAHVA, 2, 64, BASE, 25.0 nm 1,917. 000 My
28 401- 07409 QC/ QAHVA, 4, 64, BASE, 25.0 nm 1, 170. 000 My
29  401-07429 QC QAHVA, 5, 76, | NTERVEDI ATE, OGL9.0 rm 537. 000 My
30 404-05511 SEAL COAT, 2 4,289. 000 e
31 405-05517 ASPHALT FCR PRI ME COAT 7. 000 My
32  406-05520 ASPHALT FOR TACK COAT 10. 000 My
33 610-07486 HVA FOR APPROACHES, TYPE A 168. 000 My
34 611-06497 MAl LBOX ASSEMBLY, SINGLE 10. 000 EACH
35 615-06490 R GHT OF WAY MARKER 22. 000 EACH
36 615-06505 MONUMENT, B 2. 000 EACH
37 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
38 616-02320 GEOTEXTI LES 6. 000 ne
39 616-06405 Rl PRAP, REVETMENT 4. 000 My
40 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
41 621-04258 SEED M XTURE 8. 000 kg
42 621-06545 FERTI LI ZER 1. 000 My
43 621-06553 SEED M XTURE, R 289. 000 kg
44  621-06565 MULCH NG MATERI AL 7. 000 My
45 621-06567 WATER 52. 000 kL
46 621-06574 SODDI NG 508. 000 n2
47 621-06575 SCDDI NG NURSERY 2, 475. 000 ne
48 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 39. 000 m



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 140 CONTRACT ID : R-27195-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 715-05119 PIPE, TYPE 1, C RCULAR 375 nm 13. 000 m
50 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 72.000 m
51 715-05171 PI PE, TYPE 3, C RCULAR 450 nm 8. 000 m
52 715-05203 PI PE, TYPE 4, CRCULAR 100 mm 440. 000 m
53 715-05228 PIPE, TYPE 1, DEFORMVED, M N AREA 0.15 n? 111. 000 m
54 715-05597 PI PE EXTENSI ON, Cl RCULAR, 600 nm 6. 000 m
55 715-05697 PI PE, REI NFORCED CONCRETE, 11, DO.3=50, 300 nm 56. 000 m
56 715-46005 PI PE END SECTION, 375 nm 18. 000 EACH
57 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
58 715-46020 PI PE END SECTION, 600 mm 2. 000 EACH
59 715-46050 PIPE END SECTION, MN. AREA .15 n? 6. 000 EACH
60 718-06528 QUTLET PROTECTCR, 1 5. 000 EACH
61 718-52610 AGGREGATE FOR UNDERDRAI NS 101. 000 n8
62 720-45510 MANHOLE, C4, MODI FI ED 4. 000 EACH
63 720-91051 I NLET, A 2.000 EACH
64 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 1, 015. 000 m
66 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 nm 18. 000 m
67 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
68 801-06645 CONSTRUCTI ON SIGN, B 24.000 EACH
69 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
70 801-07118 BARRI CADE, I11-A 97. 000 m
71 801-07119 BARRI CACE, I|11-B 11. 000 m
72 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24. 000 m
73 802-05702 SI GN PGST, SQUARE, 2, REINFORCED ANCHOR BASE 49. 000 m
74 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 3. 000 n
75 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 2.000 ng
76 802-76040 SI GN, SHEET ENCLOSED LENS W TH LEGEND, 3.18 nm TH CKNESS 1. 000 n
77 805-96014 SAW CUT, FULL DEPTH 50. 000 m
78 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2,608. 000 m
79 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 2, 208. 000 m
80 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, YELLOW 138. 000 m
81 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 62. 000 m
82 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 28. 000 m
83 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 15. 000 EACH
84 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 8. 000 EACH
85 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 54. 000 EACH

86 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 76. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3

CALL CRDER : 150 CONTRACT ID : R-27514-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

1 10506845 CONSTRUCTI ON ENGI NEERI NG LUMP LUWP
2 105 07039 FIELD OFFI CE, B 18. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000

5 110-01001 MOBI LI ZATI ON AND DENDBI LI ZATI ON LUMP LUMP
6 201-52370 CLEARI NG RI GHT OF WY LUMP LUMP
7 202-02241 GUARDRAI L, REMOVE 52. 000 m

8 202-02279 CURB AND GUTTER REMOVE 39. 000 m

9 202-52710 SI DEWALK, CONCRETE, REMOVE 32. 000 ne
10 203-02000 EXCAVATI ON,  COMVON 32, 607. 000 n8
11 203-02070 BORROW 22, 130. 000 ns
12 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 644. 000 My
13 205-06933 TEMPORARY Di TCH | NLET PROTECTI ON 1. 000 EACH
14 205-06937 TEMPORARY SI LT FENCE 1, 248. 000 m
15 207-07498 SUBGRADE TREATMENT, TYPE A 9, 511. 000 ne
16 211-07454 STRUCTURE BACKFI LL 1, 373. 000 n8
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 6, 348. 000 My
18 303-60012 AGGREGATE, 2 262. 000 My
19 303-97820 AGGREGATE, 8 262. 000 My
20 306-08034 M LLI NG ASPHALT, 38 mm 396. 000 ne
21 401-06264 PROFI LOGRAPH, HVA LUMP LUMP
22 401-07321 QC/ QA HVA, 2, 64, SURFACE, 9.5 mm 1, 282. 000 My
23 401-07327 QC/ QA HVA, 2, 70, SURFACE, 9.5 W 2, 504. 000 My
24 401-07390 QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm 4, 203. 000 My
25 401-07407 QC/ QAHVA, 2, 64, BASE, 25.0 nm 2, 276. 000 My
26 401-07423 QC/ QA HVA, 2, 64, BASE, 19.0 nm 8, 199. 000 My
27 401-07429 QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 mm 4, 396. 000 My
28 402-07450 HVA, TYPE A, WEDGE AND LEVEL 792. 000 My
29 402-07453 HVA FOR TEMPORARY PAVEMENT 200. 000 My
30 405 05517 ASPHALT FCR PRI ME COAT 13. 000 My
31 406-05520 ASPHALT FOR TACK QOAT 40. 000 My
32 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
33 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 15. 000 m
34 601-05999 CURVED TERM NAL END 2. 000 EACH
35 60106854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
36 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
37 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
38 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
39 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 351. 000 m
40 604-07901 CURB RAVP. CONCRETE, G 6. 000 ne
41 604-07902 CURB RAVP, CONCRETE, H 7.000 ne
42  605-06140 CURB AND GUTTER, CONCRETE 258. 000 m
43 610-07486 HVA FOR APPROACHES, TYPE A 10. 000 My
44  615-06505 MONUMENT, B 16. 000 EACH
45 615-06510 MONUMVENT, C 6. 000 EACH
46 615-06527 MONUVENT, SECTI ON CORNER 1. 000 EACH
47 616-02320 GEOTEXTI LES 7, 075. 000 ne

48 616-05688 RI PRAP, CLASS 1 436. 000 My



SCHEDULE COF PAY | TEMS PAGE 4

CALL CRDER : 150 CONTRACT ID : R -27514-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

49 616-05689 RI PRAP, CLASS 2 1, 075. 000 My
50 616-06405 Rl PRAP, REVETMENT 3, 618. 000 My
51 621-01004 MOBI LI ZATI ON AND CEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
52 621-06545 FERTI LI ZER 4. 000 My
53 621-06559 MJULCHED SEEDING R 38, 224. 000 ng
54 621-06574 SCDDI NG 3, 049. 000 ng
55 622-52436 SI G\, DO NOI' MOW R SPRAY 29. 000 EACH
56 622-91786 SEEDLI NG 2, 318. 000 EACH
57 702-90915 CONCRETE, A 145. 000 ng
58 703-51030 REI NFORCI NG STEEL 8, 907. 000 kg
59 714-07534 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 32. 000 m

60 714-26702 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1800 mm x 900 mm 24. 000 m
61 714-26717 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 nmm x 1500 nm 48. 000 m
62 714-26717 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 mm x 1500 nm 20. 000 m
63 715-05019 PIPE, TYPE 1, C RCULAR 900 mm 37.000 m
64 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 4, 497. 000 m

65 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 230. 000 m

66 715-05128 PIPE, TYPE 1, CRCULAR 1200 nm 36. 000 m
67 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 34. 000 m
68 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 54. 000 m
69 715-05173 PIPE, TYPE 3, C RCULAR 600 nm 14. 000 m
70 715-05242 PIPE, TYPE 1, DEFORVED, M N. AREA 0.83 n? 30. 000 m

71 715-05272 PIPE, TYPE 1, DEFORVED, M N. AREA 3.44 np 66. 000 m

72 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
73 715-06501 CONCRETE ANCHCR, M N. AREA 0. 83 n? 2.000 EACH
74 715-46005 PI PE END SECTION, 375 nm 8. 000 EACH
75 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
76 715-46040 PI PE END SECTION, 900 nm 2.000 EACH
77 718-06531 QUTLET PROTECTCR, 3 44,000 EACH
78 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

79 718-52610 AGGREGATE FOR UNDERDRAI NS 944. 000 n8
80 718-99153 GEOTEXTI LES FOR UNDERDRAI N 8, 414. 000 ng
81 720-45030 I NLET, E7 1. 000 EACH
82 720-45055 I NLET, MLO 1. 000 EACH
83 720-98174 I NLET, B15 2.000 EACH
84 720-98555 I NLET, C15 1. 000 EACH
85 801-04308 ROAD CLOSURE SI GN ASSEMBLY 14.000 EACH
86 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 3, 304. 000 m

87 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 680. 000 m

88 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
89 801-06640 CONSTRUCTI ON SIGN, A 37.000 EACH
90 801-06645 CONSTRUCTI ON SIGN, B 22.000 EACH
91 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
92 801-07119 BARRI CADE, II1-B 36. 000

93 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 51. 000

94 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 28. 000

m
m
m
95 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 6. 000 n
96 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 7. 000 ng



SCHEDULE COF PAY | TEMS PAGE 5

CALL ORDER : 150 CONTRACT ID : R-27514-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

97 808-06703 LINE, THERMOPLASTI C, SCLID, WHI TE, 100mm 419. 000 m

98 808-06716 LI NE, REMOVE 85. 000 m

99 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 8, 178. 000 m
100 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, YELLOW 125. 000 m
101 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 28. 000 m
102 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
103 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 8. 000 EACH
104 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 1. 000 EACH

105 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 422: 000 EACH



SCHEDULE CF PAY | TEMS PAGE 6

CALL ORDER : 160 CONTRACT ID : R-27517-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 106-03285 FAI LED NMATERI AL 1.000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LUMP LUWP
7 202-01502 LI GHT STANDARD, REMOVE 11. 000 EACH
8 202-02240 PAVEMENT REMOVAL 200. 000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 1, 643. 000 LFT
10 202-02772 CASTI NG REMOVE 3. 000 EACH
11 202-03875 CONCRETE STEPS, REMOVE 1. 000 EACH
12 202-52710 SI DEWALK, CONCRETE, REMOME 2, 048. 000 SYS
13 202-74035 SI G\, REMOVE 11. 000 EACH
14 210-04181 Bl CYCLE RACK 2.000 EACH
15 210-06793 CANCPY 1. 000 EACH
16 210-08329 FLUSH 33. 000 LFT
17 211-02050 B BCRROW 3. 000 CyS
18 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 85. 000 TON
19 303-04489 COVPACTED CRUSHED AGGREGATE, 8 11. 000 TON
20 303-07662 STONE 141. 000 TON
21 402-07432 HVA SURFACE, TYPE A 51. 000 TON
22 402-07435 HVA | NTERVEDI ATE, TYPE A 77.000 TON
23 604-04740 PAVERS 758. 000 SFT
24 604-04740 PAVERS 192. 000 SFT
25 604-06070 S| DEWALK, CONCRETE 1, 786. 000 SYS
26 604-07894 CURB RAWP, CONCRETE, A 116. 000 SYS
27 604-44251 STEPS, CONCRETE 1. 000 CYSs
28 604-90256 S| DEWALK, CONCRETE, 6 IN 275. 000 SYS
29 605-03647 CURB, GRANITE 163. 000 LFT
30 605-06090 CURB, | NTEGRAL, CONCRETE 1, 455. 000 LFT
31 611-03671 TRASH RECEPTACLE 4.000 EACH
32 622-03948 PLANTER 25. 000 EACH
33 622-04648 TREE GRATE 8. 000 EACH
34 622-05651 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 8. 000 EACH
35 715-04629 PI PE 1. 000 EACH
36 715-90714 PIPE, PVC, 12 IN 29. 000 LFT
37 715-91361 PIPE, PVC, 6 IN 100. 000 LFT
38 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 3. 000 EACH
39 720-44000 CASTI NG ADJUST TO GRADE 25. 000 EACH
40 720-44010 CASTING 1, FURNI SH AND ADJUST TO GRADE 2. 000 EACH
41 720-91051 I NLET, A 2.000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 805-01829 SIGN, | NSTALL 22.000 EACH
44 807-02823 LI GHT POLE, WOCOD, RELOCATE 3. 000 EACH
45 807-03738 LI GHT POLE ASSEMBLY, STREET 20. 000 EACH
46 807-03738 LI GHT POLE ASSEMBLY, STREET 4. 000 EACH

47 808-02066 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D WHI TE CROSSHATCH 620. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 7

CALL ORDER : 170 CONTRACT ID : R -28116-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 26. 000 EACH
8 202-96133 Pl PE, REMOVE 420. 000 m
9 203-02000 EXCAVATI AN, COWDN 44, 330. 000 ng
10 205-03371 SEDI MENT REMOVE 2, 300. 000 n8
11 205-06930 SPLASHPAD, Rl PRAP 12. 000 My
12 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 1, 406. 000 My
13 205-06936 TEMPORARY SEDI MENT TRAP 1, 072. 000 My
14 205-06937 TEMPORARY SI LT FENCE 958. 000 m
15 205-06938 TEMPORARY SLOPE DRAIN 121. 000 m
16 207-08262 SUBGRADE TREATMENT, TYPE | 1, 165. 000 ng
17 207-08265 SUBGRADE TREATMENT, TYPE I A 24, 650. 000 ng
18 207-08267 SUBGRADE TREATMENT, TYPE I11A 9, 965. 000 ng
19 211-02050 B BCRROW 234. 000 n8
20 211-07454 STRUCTURE BACKFI LL 2, 090. 000 ng
21 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 17, 865. 000 My
22 303-07449 COVPACTED AGCGREGATE, NO 73 74.000 M
23 303-08210 COVPACTED AGGREGATE NO 53, TEMPCRARY FOR DRI VEWAYS 250. 000 My
24 304-07489 HVA PATCH NG TYPE A 10. 000 My
25 304-07490 HVA PATCH NG TYPE B 120. 000 My
26 304-07492 WDEN NG WTH HVA, TYPE A 1, 505. 000 My
27 304-07493 WDEN NG WTH HVA, TYPE B 2,515. 000 My
28 401-06264 PRCFI LOGRAPH, HVA LUWP LUwP
29 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 1, 215. 000 My
30 401-07321 QC QA HVA, 2, 64, SURFACE, 9.5 mm 3, 175. 000 My
31 401-07389 QT QAHVA, 1, 64, |NTERVEDI ATE, 19.0 nm 2,910. 000 My
32 401-07390 QT QA HVA, 2, 64, |NTERMEDI ATE, 19.0 nm 5, 740. 000 My
33 402-07433 HVA SURFACE, TYPE B 93. 000 My
34 402-07438 HVA | NTERVEDI ATE, TYPE B 155. 000 My
35 402-07441 HVA BASE, TYPE B 495. 000 My
36 404-05514 SEAL COAT, 5 7,950. 000 ng
37 405-05517 ASPHALT FOR PRI ME COAT 33. 000 My
38 406-05520 ASPHALT FCR TACK CQOAT 21. 000 My
39 610-07486 HVA FOR APPROACHES, TYPE A 633. 000 My
40 611-06497 VAl LBOX ASSEMBLY, SI NGLE 18. 000 EACH
41 615-06490 RI GHT OF WAY NMARKER 142. 000 EACH
42 615-06520 MCONUMENT, RE- ESTABLI SH 5. 000 EACH
43 615-06527 MONUVENT, SECTI ON CORNER 6. 000 EACH
44 616-02320 GEOTEXTI LES 16, 535. 000 ng
45 616-05688 R PRAP, CLASS 1 200. 000 My
46 616-05689 RI PRAP, CLASS 2 250. 000 My
47 616-06451 Rl PRAP, UNI FORM 6, 924. 000 My
48 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 8
CALL ORDER : 170 CONTRACT | D R -28116-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ROAD REHABI LI TATI ON
49 621-02770 ERCSI ON CONTROL BLANKET 5, 200. 000 ng
50 621-06545 FERTI LI ZER 10. 000 My
51 621-06548 SEED M XTURE, CV 105. 000 kg
52 621-06553 SEED M XTURE, R 1, 230. 000 kg
53 621-06557 SEED M XTURE, T 430. 000 kg
54 621-06565 MJULCH NG MATER! AL 65. 000
55 621-06567 WATER 535. 000 kL
56 621-06574 SCODDI NG 29,712. 000 ng
57 622-98200 SI G\, DO NOT DI STURB 10. 000 EACH
58 714-01634 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2100 mm x 1200 nm 16. 000 m
59 714-02677 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1200 nm x 1200 mm 19. 000 m
60 714-06688 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1500 mm X 600 mm 15. 000 m
61 714-26703 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1800 mm x 1200 nm 30. 000 m
62 714-93978 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1200 mm x 600 mm 45. 000 m
63 715-02397 SAFETY METAL END SECTIQN, 4:1, 900 nm 6. 000 EACH
64 715-02399 SAFETY METAL END SECTION, 4:1, 1050 mm 4. 000 EACH
65 715-03475 SAFETY METAL END SECTIQON, 4:1, 375 mm 58. 000 EACH
66 715-03476 SAFETY METAL END SECTIQON, 4:1, 600 nm 2.000 EACH
67 715-03584 SAFETY METAL END SECTIQON, 4:1, 450 nm 4.000 EACH
68 715-05019 PIPE, TYPE 1, C RCULAR 900 nm 61. 000 m
69 715-05047 SAFETY METAL END SECTION, 4:1, 0.17 nR 2.000 EACH
70 715-05119 PIPE, TYPE 1, G RCULAR 375 nm 17.000 m
71 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 43. 000 m
72 715-05123 PIPE, TYPE 1, C RCULAR, 600 mm 25. 000 m
73 715-05125 PIPE, TYPE 1, C RCULAR 750 mm 37.000 m
74 715-05127 PIPE, TYPE 1, G RCULAR 1050 nm 62. 000 m
75 715-05138 PIPE, TYPE 1, CRCUAR 1950 mm 37.000 m
76 715-05169 PIPE, TYPE 3, G RCULAR 375 nm 292. 000 m
77 715-05234 PIPE, TYPE 1, DEFORVED, M N. AREA 0.38 n® 24. 000 m
78 715-05363 PIPE, TYPE 3, DEFCRMED, M N AREA 0.17 n2 3. 000 m
79 715-07071 SAFETY METAL END SECTIQN, 4:1, 750 nm 4. 000 EACH
80 715-07072 SAFETY METAL END SECTION, 4:1, MN AREA 0.38 n? 2.000 EACH
81 723-06660 W NGMLL 92. 000 ng
82 801-04308 ROAD CLOSURE S| GN ASSEMBLY 9. 000 EACH
83 801-06625 DETOUR RQUTE MARKER ASSEMBLY 35. 000 EACH
84 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
85 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
86 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
87 801-07119 BARRI CADE, I11-B 33. 000 m
88 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCR BASE 155. 100 m
89 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 14. 000 ng
90 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 2.000 ng
91 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 75. 000 m
92 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 13, 662. 000 m
93 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 78. 000 m



SCHEDULE COF PAY | TEMS PAGE 9

CALL CRDER : 180 CONTRACT ID : R -28297-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
2 202-03135 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 20. 000 SFT
3 205-06937 TEMPORARY SI LT FENCE 1, 200. 000 LFT
4 621-06559 MJULCHED SEEDI NG R 1, 100. 000 SYS



SCHEDULE COF PAY | TEMS PAGE 10

CALL ORDER : 190 CONTRACT ID : R -28298-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 105-07039 FIELD CFFICE, B 3. 000 MOS
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUWMP
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
4 202-03000 HOUSES AND BU LDI NGS5, REMOVE LUWP LUWP
5 205-06937 TEMPORARY SI LT FENCE 1, 000. 000 LFT
6 621-06559 MULCHED SEEDING R 1, 000. 000 SYS
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CALL CRDER @ 230 CONTRACT ID : RS 28281-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 703. 000 TON
7 304-07783 HVA PATCH NG TYPE D 4, 474. 500 TON
8 306-08034 MLLING ASPHALT, 1 1/2 IN 1, 430. 000 SYS
9 306-08039 M LLING ASPHALT REMOVAL 11, 584. 000 SYS
10 306-08043 M LLING TRANSI TI ON 1, 876. 000 SYS
11 402-03720 M CRG SURFACI NG SURFACE COURSE 128, 502. 000 SYS
12 402-03721 M CRG SURFACI NG LEVELI NG COURSE 128, 502. 000 SYS
13 402-07784 HVA SURFACE, TYPE D 1, 829. 000 TON
14 405-05517 ASPHALT FOR PRI ME COAT 47. 000 TON
15 406-05520 ASPHALT FCR TACK COAT 5. 500 TON
16 506-06334 PCCP PATCH NG, PARTI AL DEPTH 11. 000 SYS
17 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 015. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 14. 000 EACH
19 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 801-07117 TEMPORARY WORKSI TE FLASHI NG LI GHT SI GN ASSEMBLY 2.000 EACH
22 801-07215 TEMPORARY CHANGEABLE MESSAGE SI GN 180. 000 DAY
23 805-02328 SI GNAL CABLE, 1C 14GA 1, 600. 000 LFT
24 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 400. 000 LFT
25 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 5 IN 15, 037. 000 LFT
26 808-06703 LI NE, THERMOPLASTIC, SCLID, WHITE, 4 IN 36, 809. 000 LFT
27 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 4 IN 35, 984. 000 LFT

28 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 504. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 12

CALL ORDER : 280 CONTRACT ID : RT-28347-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON

1 105-07577 CELLULAR SERVI CE 4. 000 MOs
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 601-05057 SPARE PARTS PACKAGE 1. 000 EACH
5 601-08423 W RE ROPE TERM NAL, TYPE 1 28. 000 EACH
6 601-08424 W RE ROPE TERM NAL, TYPE |1 28. 000 EACH
7 601-08425 W RE ROPE SAFETY BARRIER, TL-4 36, 785. 000 LFT
8 702-51005 CONCRETE, A, SUBSTRUCTURE 434. 000 CYs
9 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
10 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
11 801-06710 FLASH NG ARROW SI GN 100. 000 DAY

12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP






